STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 09/ 27/ 05 IN GLENN COUNTY I N ORLAND FROM 09/ 28/ 05
CONTRACT NUMBER 03-373604 0.3 KM EAST OF ROUTE 5 AND 32 CONTRACT CODE 'F '
LOCATI ON 03-GLE-32-10.2/0.1 SEPARATI ON TO 0.1 KM WEST OF 76 CONTRACT | TEMS
FI FTH STREET
REALI GN EXI STI NG ROADWAY FEDERAL Al D ACST-P032-(037)E

P- P032- (037) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 9. 0%

PROPGOSALS | SSUED 13 FUND TOTAL HB4N 2, 000, 000 TOTAL NUMBER OF WORKI NG DAYS 100
NUMBER OF Bl DDERS 2 ENG NEERS EST 1,774,831.90 AMOUNT UNDER 7,527.35 PERCENT UNDER EST 0. 42
PROGRAM ELEMENTS R P
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1,767, 304. 55 1 BALDW N CONTRACTI NG COVPANY 530 891-6555
I NC 00091712
1764 SKYWAY FAX 530 894-6220
CH CO CA 95928
2 1, 839, 251. 92 2 RON HALE CONSTRUCTI ON | NC 530 275-7844
00753630
P O BOX 795 FAX 530 275- 7846

SHASTA LAKE CA 96019



03- 373604
03-GE-32-L
09/ 27/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
09/ 28/ 05

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ANRAK CORPCRATI ON
SACRAMENTO CA

APPLY A LI NE
ANDERSON CA

FRANK MEDI NA
OROVILLE CA

JERRY LEE FORD
REDDI NG CA

M AND S ENVI RONVENTAL
REDDI NG CA

Pl SOR FENCE
CI TRUS HEI GHTS CA

Rl CHARD HEAPS ELECTRI CAL
SACRAMENTO CA

VSS EMULTECH
REDDI NG CA

WARDS CONCRETE
ANDERSON CA

I TEMS 22, 26 AND 31 ( PARTI AL)

ITEMS 7 THRU 9, 12, 16 THRU 18, 32, 66 THRU 71 ( PARTI AL)

I TEMS 4, 6, 10, 11, 19, 23, 51, 52 AND 65 (PARTIAL)

| TEMS 20, 21, 29, 50, 53 THRU 56, 63 AND 76 ( PARTI AL)

I TEM5 34 THRU 40, 42, 44 AND 45

| TEM 64

ITEMS 5 AND 72 THRU 75 ( PARTI AL)

| TEM 48 ( PARTI AL)

| TEM5 57 THRU 62



03- 373604
03-GE-32-L
09/ 27/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 3
09/ 28/ 05

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

APPLY A LI NE
19652 N HI RSCH CT
ANDERSON CA 96007

FRANK MEDI NA
10096 AHART RD
CROVI LLE CA 95966

M AND S ENVI RONVENTAL
12192 MACS RD
REDDI NG CA 96003

Rl CHARD A HEAPS ELECTRI CAL
8909 FLORIN RD
SACRAMENTO CA 95829

WARDS CONCRETE
P O BOX 1276
ANDERSON CA 96007

ITEMS 7 THRU 9, 12, 16 THRU 18, 32 AND 66 THRU 71

I TEMS 4, 6, 10, 11, 14, 52 AND 65

I TEM5 34 THRU 40, 42, 44 AND 45

ITEMS 5 AND 72 THRU 75 ( PORTI ON)

| TEM5 57, 58, 61 AND 62



03- 373604 Bl D245

03- GLE- 32-L CONTRACT PROPOSAL OF LOW BIDDER PAGE 4

09/ 27/ 05 09/ 28/ 05

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 800. 00 800. 00

PREVENTI ON PLAN

2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 10, 615. 00 10, 615. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 925. 00 925. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 26, 360. 00 26, 360. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 14, 000. 00 14, 000. 00
6 (S) 120120 TYPE 111 BARRI CADE EA 130 75. 00 9, 750. 00
7 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) M2 11 80. 00 880. 00
8 (S) 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) M2 16 110. 00 1, 760. 00
9 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 170 8. 00 1, 360. 00
10 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 10 50. 00 500. 00
11 (S) 035384 TRAFFI C PLASTI C DRUM EA 31 75. 00 2, 325. 00
12 (S) 120300 TEMPORARY PAVEMENT MARKER EA 16 30. 00 480. 00
13 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 17, 320. 00 17, 320. 00
14 150605 REMOVE FENCE M 37 64. 00 2. 368. 00
15 035385 REMOVE BOLLARD EA 6 45. 00 270. 00
16 (S) 150710 REMOVE TRAFFI C STRI PE M 90 7.00 630. 00
17 (S) 035386 REMOVE YELLOW TRAFFI C STRI PE M 490 10. 00 4, 900. 00
18 (S) 150713 REMOVE PAVENMENT MARKI NG M2 6 85. 00 510. 00
19 (S) 150742 REMOVE ROADSI DE S| GN EA 28 100. 00 2, 800. 00
20 150806 REMOVE Pl PE M 100 100. 00 10, 000. 00
21 150820 REMOVE | NLET EA 10 900. 00 9., 000. 00
22 150857 REMOVE ASPHALT CONCRETE SURFACI NG M2 540 3. 30 1, 782. 00
23 152320 RESET ROADS| DE SI GN EA 2 350. 00 700. 00
24 152370 RELOCATE MAI LBOX EA 1 205. 00 205. 00
25 152440 ADJUST MANHOLE TO GRADE EA 1 520. 00 520. 00
26 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 410 2.20 902. 00
27 153210 REMOVE CONCRETE M2 2 150. 00 300. 00
28 153215 REMOVE CONCRETE (CURB AND GUTTER) M 36 41. 00 1, 476. 00
29 155003 CAP | NLET EA 1 500. 00 500. 00
30 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00 5, 000. 00
31 190101 ROADWAY EXCAVATI ON VB 4, 550 40. 00 182, 000. 00
32 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 500. 00 2. 500. 00
33 192023 STRUCTURE EXCAVATI ON ( TYPE H) VB 3 4. 433. 00 13, 299. 00
34 (S) 203003 STRAW ( ERCSI ON' CONTROL) TONN 0.3 1, 200. 00 360. 00
35 (S) 203014 FI BER ( EROSI ON CONTROL) KG 66 14. 92 984. 72
36 (S) 203024 COVPOST ( EROSI ON CONTROL) VB 6 250. 00 1, 500. 00
37 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 10 210. 00 2, 100. 00



03- 373604 Bl D245

03- GLE-32-L CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
09/ 27/ 05 09/ 28/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
38 (S) 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 66 7.57 499. 62
39 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 12 38.94 467. 28
40 (S) 206749 8 STATI ON | RRI GATI ON CONTROLLER EA 1 3, 000. 00 3, 000. 00
(WALL MOUNTED)
41 (S) 035387 75 MM | RRI GATI ON SLEEVE M 240 30. 50 7,320. 00
42 (S) 208301 | RRI GATI ON CONTROLLER ENCLOSURE EA 1 3, 900. 00 3, 900. 00
CABI NET
43 (S) 208304 WATER METER EA 1 4,000. 00 4, 000. 00
44 (S) 208421 BACKFLOW PREVENTER ASSEMBLY ENCLOSURE EA 1 4,835.00 4,835. 00
45 (S) 208435 50 MM BACKFLOW PREVENTER ASSEMBLY EA 1 5, 988. 00 5, 988. 00
46 (S) 035388 200 MM | RRI GATI ON CROSSOVER M 93 101. 00 9, 393. 00
(TYPE 1 MODI FI ED)
47 260201 CLASS 2 AGGREGATE BASE VB 3, 570 66. 00 235, 620. 00
48 390144 ASPHALT CONCRETE (TYPE A 19- MM TONN 4,820 79. 50 383, 190. 00
MAXI MUM GRADI NG)
49 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 270 42.50 11, 475. 00
AREA)
50 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 18 1, 700. 00 30, 600. 00
51 566011 ROADSI DE SI GN - ONE POST EA 18 350. 00 6, 300. 00
52 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 8 250. 00 2, 000. 00
METHOD)
53 620909 450 MM ALTERNATI VE Pl PE CULVERT M 300 190. 25 57, 075. 00
54 620913 600 MM ALTERNATI VE Pl PE CULVERT M 53 755. 00 40, 015. 00
55 664004 200 MM CORRUGATED STEEL PI PE M 10 132. 00 1, 320. 00
(2.01 MM THI CK)
56 707051 DRAI NAGE MANHOLE EA 2 1, 700. 00 3, 400. 00
57 731501 M NOR CONCRETE ( CURB) VB 13 764. 00 9,932.00
58 731504 M NOR CONCRETE ( CURB AND GUTTER) VB 150 416. 00 62, 400. 00
59 731516 M NOR CONCRETE ( DRI VEWAY) VB 78 333. 00 25, 974. 00
60 731521 M NOR CONCRETE ( SI DEVALK) VB 130 538. 00 69, 940. 00
61 731531 M NOR CONCRETE ( RED BRI CK PATTERN) M2 180 89. 00 16, 020. 00
62 731623 M NOR CONCRETE ( CURB RAMP) VB 12 1, 523. 00 18, 276. 00
63 (SF) 750001 M SCELLANEQUS | RON AND STEEL KG 1, 620 5. 00 8, 100. 00
64 (S) 800384 CHAI N LI NK FENCE (TYPE CL-1.1) M 30 84. 70 2,541. 00
65 820131 OBJECT MARKER ( TYPE K) EA 8 50. 00 400. 00
66 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 250 49. 00 12, 250. 00
67 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 360 2.00 4,720.00
68 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 450 6. 25 2,812.50



03- 373604 Bl D245

03- GLE- 32- L CONTRACT PROPOSAL OF LOW BI DDER PAGE 6
09/ 27/ 05 09/ 28/ 05
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
69 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 73 5.25 383. 25
(BROKEN 3.66 M- 0.92 M
70 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 600 2.00 1, 200. 00
(BROKEN 10.98 M- 3.66 M
71 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 370 6. 80 2,516. 00
72 (S) 860251 SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 146, 323. 00 146, 323. 00
73 (S) 860252 SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 170, 355. 00 170, 355. 00
74 (S) 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUMP SUM 10, 000. 00 10, 000. 00
75 (S) 861501 MODI FY SI GNAL AND LI GHTI NG LS LUMP SUM 12, 113. 00 12, 113. 00
76 999990 MOBI LI ZATI ON LS LUMP SUM 48, 969. 18 48, 969. 18

TOTAL 1,767, 304.55



03- 373604 Bl D245

03-GLE-32-L SUMMARY OF REMAI NI NG BI DDERS PAGE 7
09/ 27/ 05 09/ 28/ 05
| TEM SECOND
Bl D AMOUNT

1 2,500. 00 2500. 00

2 2,500. 00 2500. 00

3 1, 500. 00 1500. 00

4 10, 000. 00 10000. 00

5 45, 939. 55 45939. 55

6 75. 00 9750. 00

7 80. 00 880. 00

8 110. 00 1760. 00

9 8. 00 1360. 00
10 50. 00 500. 00
11 75. 00 2325. 00
12 30. 00 480. 00
13 6, 000. 00 6000. 00
14 45. 00 1665. 00
15 300. 00 1800. 00
16 7.00 630. 00
17 10. 00 4900. 00
18 85. 00 510. 00
19 6. 25 175. 00
20 75. 00 7500. 00
21 750. 00 7500. 00
22 10. 00 5400. 00
23 300. 00 600. 00
24 350. 00 350. 00
25 500. 00 500. 00
26 10. 00 4100. 00
27 75. 00 150. 00
28 20. 00 720. 00
29 750. 00 750. 00
30 2,500. 00 2500. 00
31 45. 00 204750. 00
32 1, 500. 00 1500. 00
33 125. 00 375. 00
34 1, 200. 00 360. 00
35 14.92 984. 72
36 250. 00 1500. 00
37 210. 00 2100. 00
38 7.57 499. 62
39 38.94 467. 28




03- 373604 Bl D245

03-GLE-32-L SUMMARY OF REMAI NI NG BI DDERS PAGE 8
09/ 27/ 05 09/ 28/ 05
| TEM SECOND
Bl D AMOUNT

40 3, 000. 00 3000. 00
41 45. 00 10800. 00
42 3, 900. 00 3900. 00
43 3, 500. 00 3500. 00
44 4,835. 00 4835. 00
45 5, 988. 00 5988. 00
46 250. 00 23250. 00
47 51. 00 182070. 00
48 90. 00 433800. 00
49 50. 00 13500. 00
50 2,500. 00 45000. 00
51 350. 00 6300. 00
52 250. 00 2000. 00
53 300. 00 90000. 00
54 420. 00 22260. 00
55 222.00 2220. 00
56 2,500. 00 5000. 00
57 825. 00 10725. 00
58 525. 00 78750. 00
59 550. 00 42900. 00
60 650. 00 84500. 00
61 125. 00 22500. 00
62 2, 000. 00 24000. 00
63 5.00 8100. 00
64 150. 00 4500. 00
65 50. 00 400. 00
66 49. 00 12250. 00
67 2.00 4720. 00
68 6. 25 2812. 50
69 5.25 383. 25
70 2.00 1200. 00
71 6. 80 2516. 00
72 146, 323. 00 146323. 00
73 170, 355. 00 170355. 00
74 10, 000. 00 10000. 00
75 12,113. 00 12113. 00
76 5, 000. 00 5000. 00

TOT 1,839, 251. 92



